ADDENDUM NO. 1
Joint Antelope Valley Authority (JAVA)
State Project STPC 34-6(135) Control No. 11215i
JAVA Project 880104
City of Lincoln Project 780104
Specification No. 07-219
O Street Bridge and Roadway Project
21 1o 23" Street
July 20, 2007

TO ALL PROSPECTIVE BIDDERS:

Bidders are instructed to attach this Addendum No. 1 to the inside cover of the contract folder and to
sign and fax this page back to Mary Lowe (402-441-6576) as evidence that this Addendum No. 1
has been received. Failure to do so may result in rejection of the Bid.
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The Contract Documents and Specifications for the above project is amended as follows:
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ADDENDUM NO. 1
Joint Antelope Valley Authority (JAVA)
State Project STPC 34-6(135) Control No. 112151
JAVA Project 880104
City of Lincoln Project 780104
Specification No. 07-219
O Street Bridge and Roadway Project
21% to 23" Street
July 20, 2007

Refer to the Contract Documents — Proposal for Contract Construction Work — Schedule of
[tems (Bid Form)

Delete the “Schedule of Items (Bid Form)” in its entirety and replace with the attached
“Schedule of Items (Bid Form)”.

Note: New bid items have been added and the item numbers have changed accordingly.
The following quantities have been revised:
Pavement and Sidewalk Removal has decreased from 3,209 CY to 2,551 CY

Asphaltic Concrete Surface Course for Arterial Streets has decreased from 1,529 Tons
to 47 Tons

Temporary Surfacing has increased from 400 SY to 3,240 SY
The following new pay items and quantities have been added:
Temporary Asphalt for Transitions & Sidewalks, 197 Tons
Temporary Shoring at Sta. 1215+65, 1 Lump Sum
Temporary Shoring at Sta. 1216463, 1 Lump Sum

Temporary Shoring at Sta. 1220435 — Sta, 1225+30, 1 Lump Sum

Refer to the Contract Documents — General Notice — Page 1

Delete the following: “Bidders desiring clarification or interpretation of the specification
documents shall make a written request which must reach the Purchasing Department by J uly
27,2007, twelve o’ clock (Noon) via fax, mail or email.”

Replace with the following (due to a date change):
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“Bidders desiring clarification or interpretation of the specification documents shall make a
written request which must reach the Purchasing Department by July 25, 2007, twelve o’ clock
(Noon) via fax, mail or email.”

Refer to FHWA Documents — Use of Disadvantaged Business Enterprises. Pases 1 thru 15

Delete the FHWA document “Use of Disadvantaged Business Enterprises — Pages 1 thru 15 in
its entirety and replace with the revised (Rev. 7-6-07) FHWA document “Use of
Disadvantaged Business Enterprises — Pages 1 thru 16”.

Refer to the Special Provisions

Add the following Special Provision:
Storm Water Pollution Prevention Plan

The Contractor shall understand the terms and conditions of the general National
Pollutant Discharge Elimination System (NPDES) permit that authorizes the storm water
discharges associated with the industrial activity from the construction site. For
reference, the general permit is posted on the Department’s website,

Additionally, the Contractor, as evidenced by their signature on this proposal, agrees and
understands that, if awarded the contract on this project, he/she:

1. becomes a co-permittee, along with the owner(s), to the Nebraska Department of
Environmental Quality NPDES General Permit for Storm Water Discharge from
construction sites on this project;

2

is legally bound to comply with the Clean Water Act to endure compliance with the
terms and conditions of the storm water pollution prevention plan and developed
under the NPDES permit and the terms of the NPDES permit; and

3. will hold the owners harmless for damages or fines arising as a result of
noncompliance with the terms if the storm water permits and authorizations

associated with the work on this project.

Refer to the Special Provisions

Add the following Special Provision:

TEMPORARY ASPHALT FOR TRANSITIONS AND SIDEWALKS

The Contractor shall furnish and construct temporary asphalt to transition from the ends of the
temporary road surfacing to match the existing pavement along “O” Street as directed by the
Engineer. The Contractor shall also construct temporary sidewalks using temporary asphalt at
the locations shown on the plans and as directed by the Engineer.

The mix design for the temporary asphalt to be used for construction of the temporary
transitions and sidewalks shall be designed by the Contractor and submitted to the Engineer for
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approval prior to the start of work on the project. The mix design shall generally follow the
requirements outlined in the City of Lincoln Standard Specifications and the following
guidelines:

Asphaltic Cement must be an NDOR approved brand of PG 64-22 or better.

Asphaltic Cement content shall be between 5% and 6% by total weight of the mix.

Aggregate blend must contain at least 85% crushed materials, no more than 80%

limestone, no more than 10% passing the #200 sieve and nominal maximum coarse

aggregate size of ¥2” or smaller.

4. Recycled Asphalt Pavement (RAP) mixes may be used with the approval of the
Engineer.

3. The Contractor shall provide the mix design to the Engineer for review and approval

prior to proceeding with construction of the temporary asphalt.

(8 I g

The Contractor shall be required to furnish, construct and maintain the temporary asphalt
transitions throughout the course of the construction. Any repairs or replacement of temporary
asphalt material due to failure of the material or improper construction shall be promptly
completed by the Contractor to minimize impacts to the traveling public. All costs associated
with repairs or replacement of the temporary asphalt during the course of the project shall be
borne by the Contractor. The Contractor shall also remove all temporary asphalt at the
completion of the use of the facilities and all costs associated with the removal shall be
included in the bid price for the temporary asphalt.

Temporary asphalt shall be measured and paid for by the ton in accordance with the unit price
bid for the pay item “Temporary Asphalt for Transitions & Sidewalks”. Said payment shall be
full compensation for furnishing all labor, tools, equipment, materials and incidentals required
to construct the temporary asphalt transitions and sidewalks at the locations shown on the plans
and as directed by the Engineer, maintain the temporary asphalt and remove the temporary
asphalt at the completion of the work or use of the temporary facility.

Refer to the Special Provisions, Erosion Control Mat

Add the following paragraphs to the Erosion Control Mat Special Provision:

Where specified on the plans, Erosion Control Type B shall be a rolled erosion control mat that
is listed on the current Nebraska Department of Roads Approved Products List for “Erosion
Control Class 1, Type B”,

Refer to the Special Provisions, Temporary Surfacing

Add the following paragraphs to the Temporary Surfacing Special Provision:

The pay item for the full depth pavement at the temporary roadway shall be “Temporary
Surfacing”. All concrete used for temporary surfacing shall be City of Lincoln L3500 mix. If
the Contractor proposes to use asphalt at the temporary roadway, then they shall submit the
proposed mix design to the Engineer for review and approval prior to start of the work. The
asphalt mix for surfacing at the temporary roadway shall be a commercial grade mix
conforming to the requirements outlined for the Temporary Asphalt for Transitions and
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10.

11.

Sidewalks, and shall be designed to perform under high vehicular traffic volumes including
heavy truck traffic.

The Contractor shall maintain and repair all temporary surfacing at the temporary roadway and
all other locations throughout the course of the project at their expense. No additional payment
will be made for work associated with repair or replacement of temporary surfacing that fails
or is determined by the Engineer to be unsuitable to carry public traffic. The Contractor shall
promptly repair or replace all damaged or failed temporary surfacing as directed by the
Engineer.

Refer to the Plans, Typical Sections Sheet 2-T3

Delete the reference to item number 6 and the note specifying 8” Pavement in the typical
section for the “O” Street Temporary Road Typical Cross Section. Replace with a note
specifying “Temporary Surfacing” for the temporary road.

Delete the reference to item number 6 at the temporary sidewalk in the typical section for the
“O” Street Temporary Road Typical Cross Section. Replace with a note specifying *“4” Thick
Temporary Asphalt for Transitions and Sidewalks” for the construction of the temporary
sidewalk.

Refer to the Plans, Summary of Quantites Sheet 2-S1

Revise the roadway quantity for Pavement and Sidewalk Removal to 2,452 CY and the total
quantity for the Pavement and Sidewalk Removal to 2,551 CY.

Revise the quantity for Asphaltic Concrete Surface Course for Arterial Streets to 47 Tons.
Revise the quantity for Temporary Surfacing to 3,240 SY.

Add a quantity for “Temporary Asphalt for Transitions & Sidewalks” of 197 Tons to the
Concrete Pavement & Surfacing Group.

Refer to the Plans, Summary of Quantites Sheet 2-S3

Add a quantity for “Temporary Shoring at Sta. 1215+65” of 1 Lump Sum to the Miscellaneous
Group.

Add a quantity for “Temporary Shoring at Sta. 1216+65" of 1 Lump Sum to the Miscellaneous
Group.

Add a quantity for “Temporary Shoring at Sta. 1220+35 ~ Sta. 1225+30” of 1 Lump Sum to
the Miscellaneous Group.

Refer to the Plans. Phasing Sheet 2-P2

Add a build note to provide Temporary Shoring at Sta. 1215+65 left to accommodate
construction of the new water main while maintaining vehicular traffic along “O” Street.
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12,

13.

14.

L5,

Add a build note to provide Temporary Shoring at Sta. 1216+65 left to accommodate
construction of the new water main and 72" storm sewer pipe while maintaining vehicular
traffic along “O” Street.

Add a build note to provide Temporary Shoring at Sta. 1220+35 to Sta. 1225430 Right to
accommodate construction of the new 24" storm sewer pipe while maintaining vehicular traffic
along “O” Street and pedestrian traffic along the south side of “O” Street to maintain access to
the existing businesses. The temporary shoring at this location shall maintain vehicular traffic
and pedestrian traffic along the sidewalk on the south side of “O” Street at all times. The
design and construction of the temporary shoring shall also take into consideration the
vehicular access to the properties along the south side of “O” Street and shall comply with all
requirements outlined in the Special Provisions regarding access to these properties.

Add the three Temporary Shoring Quantities/Pay Items described above to the summary of
Phase I Quantities shown on this sheet.

Refer to the Plans, Phasing Sheet 2-P3

Delete the note that refers to Asphaltic Concrete Surface Course for Arterial Streets to provide
transitions onto the existing pavements at the west and east ends of the temporary road.
Replace the note with the following:

“Construct Temporary Asphalt for Transitions and Sidewalks to provide transitions onto the
existing pavement at “O” Street”.

In the summary of Phase II Quantities, delete the quantity for “Asphaltic Concrete Surface
Course for Arterial Streets” of 150 Tons and replace with “Temporary Asphalt for Transitions
& Sidewalks” of 197 Tons. This quantity includes both construction of the transitions and
temporary sidewalk.

Refer to the Plans, Phasing Sheet 2-P6

Delete the Pavement Removal Tab. The pay item for the temporary road has been revised by
this addendum from Asphaltic Concrete Surface Course for Arterial Streets to Temporary
Surfacing. In accordance with the Special Provisions and this Addendum, removal of the
temporary road surfacing and transitions is subsidiary to the cost for the Temporary Surfacing
or the Temporary Asphalt.

Refer to the Plans, Temporary Road Construction. Sheet 11

Revise the Build Tab for “Asphaltic Concrete Surface Course for Arterial Streets” to read

“Temporary Surfacing”. Revise the pay unit from Tons to Square Yards and revise the pay
quantity to 2,840 square yards.

Refer to the Plans, “O” Street Drainage, Sheet 15

Add the following sentence to the note referring to the 24” storm sewer pipe regarding shoring.
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“Refer to the Special Provisions and Phasing Plans for description and payment of temporary
shoring required to build the 24" storm sewer pipe”.

Refer to Nebraska Department of Roads 2007 Standard Specifications for Hishway
Construction (NDOR)

The following NDOR Sections/Subsections have been amended as per the attached NDOR
documents.

NDOR Section 1002 “Portland Cement Concrete”

NDOR Section 1004 “Portland Cement”

NDOR Section 1005 “Water for Concrete”

NDOR Section 1006 “Calcium Chloride”

NDOR Section 1007 “Chemical Admixtures”

NDOR Section 1008 “Fly Ash”

NDOR Section 1009 “Silica Fume”

NDOR Section 1012 “Liquid Membrane-Forming Compounds for Curing Concrete”
NDOR Section 1013 “Bituminous Liquid Compounds for Curing Concrete”
NDOR Section 1014 “Joint Sealing Filler”

NDOR Section 1027 “Deformed Metal Center Joint and Metal Keyway”
NDOR Section 1033 “Aggregates”

NDOR “Ground Granulated Blast Furnace Slag (GGBFS)”
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The following questions were submitted to the Purchasing Department regarding this project:

1.

!\)

Question: Can the Contractor use the Temporary Surfacing specification and pay item in lieu
of the Asphaltic Concrete Surface Course for Arterial Streets for the temporary road?

Response: Addressed as part of this addendum.

Question: The Special Provisions have a section on Temporary Shoring for utility
construction but there is not any bid items for Temporary Shoring on the Bid Schedule.
Should a Temporary Shoring bid item be added?

Response: Addressed as part of this addendum.

Question: Can the Contractor use left over concrete pipe or concrete pipe that was in service
for only a short duration on this project?

Response: No, the Contractor shall bid the project based upon all new material with material
certifications as required by the specifications.
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Contract ID 780104

O Street Bridge Roadway

City of Lincoln

Letting Date: July 31, 2007

Schedule of ltems

BID SCHEDULE
ADDENDUM NO. 1
JULY 20, 2007

Item

Approx.

City No. | Spec. Ref. No. Description Pay Unit Quantity Unit Price Total Extension
GRADING AND REMOVAL ITEMS
SPEC.
0.2000 | PROV. 1 |CONSTRUCTION STAKING LS 1.00
CITY
0.4000 | SPECS. 2 |MOBILIZATION LS 1.00)
CITY PAVEMENT AND SIDEWALK
01.0100 | CHP. | 3 |REMOVAL CY 2,551.00)
CITY
01,0210 | CHP. 1 4 |TYPE "A" SAWING LF 1,186.00
CITY
01.0220 | CHP. | 5 |TYPE "B" SAWING LF 263.00)
CITY
01.0230 | CHP. | 6 |TYPE "C" SAWING LF 133.00
CITY
01.0261 | CHP. | 7 |MILLING, CONCRETE CURB LF 12.00
CITY
01.0264 | CHP. | 8 |MILLING, ASPHALT PAVEMENT SY 460.00
SPEC.
02.0010 | PROV, 9 |GENERAL CLEARING & GRUBBING LS 1.00;
CITY
02.0020 | CHP.2 10 JTREE REMOVAL (12" TO 23") EA 2.00)
CITY
02.0100 ] CHP.2 11 |JEARTH EXCAVATION CY 2,912.00)
SPEC.
15.0001 | PROV. 12 |TRAFFIC CONTROL LS 1.00)
SPEC.
24.6209 | PROV. 13 |IDYNAMIC MESSAGE SIGNS CDAY 100.00 75.00 7,500.00
SUBTOTAL GRADING AND REMOVAL ITEMS:
CONCRETE PAVEMENT & SURFACING ITEMS
CITY ASPHALTIC CONCRETE SURFACE
01.0020 | CHF. | 14 |JCOURSE CLASS 1 (6" BASE) SY 324.00
CITY ASPHALTIC CONCRETE SURFACE
01.0140 | CHP. | 15 JCOURSE FOR ARTERIAL STREETS TN 47.00,
CITY ASPHALTIC CONCRETE SURFACE
01.0160 | CHP. | 16 |JCOURSE FOR PARKING AREA TN 7.00)
CITY ADJUST MANHOLE TO GRADE,
01.0170 | CHP. | 17 JCOMPLETE EA 7.00)
CITY ADIUST WATER VALVE BOX TO
01.0180 | CHP. ] 18 |GRADE, COMPLETE EA 1.00
CITY ADJUST WATER STOP BOX TO
01.0185 | CHP. 1 19 |GRADE, COMPLETE EA 3.00
CITY STANDARD MONUMENT BOX (IN
010190 | CHP. | 20 |PLACE) EA 3.00)
CITY 10" PORTLAND CEMENT CONCRETE|
(03.0055 | CHP. 3 21 |PAVEMENT W/ INTEGRAL CURB SY 1,275.00
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Contract ID 780104

O Street Bridge Roadway

City of Lincoln

Letting Date: July 31, 2007

Schedule of ltems

BID SCHEDULE
ADDENDUM NO. 1
JULY 20, 2007

City No. | Spec. Ref. I;f: Description Pay Unit QAS;:Z):y Unit Price Total Extension
CITY 8" PORTLAND CEMENT ALLEY

03.0100| CHP.3 22 |PAVEMENT SY 80.004
CITY

06.0020 | CHP. 6 23 |COMBINED CURB AND GUTTER LF 55.00
CITY CONCRETE BARRIER CURB 9" X 20"

06.0030 | CHP.6 24  |(IN PLACE) LF 43.00
CITY

07.0020| CHP.7 25 |CONCRETE SIDEWALK, 4" THICK SF 16,798.004
CITY

07.0030| CHP.7 26 |6" CONCRETE DRIVEWAY SF 2,518.00
CITY

07.0100 | CHP.7 27 |DETECTABLE WARNING PANELS SF 98.00
CITY CRUSHED ROCK SURFACING, (IN

10.0010 | CHP. 10 28 JPLACE) TN 960.00%
CITY

14.0050 | CHP. 14 29 |GROUND SLEEVE EA 8.004
SPEC.

50.0040 | FROV. 30 |TEMPORARY SURFACING SY 3,240.00

10" HIGH EARLY STRENGTH

SPEC. PORTLAND CEMENT CONCRETE

50.0040 | PROV. 31 JPAVEMENT W/INTEGRAL CURB SY 2,768.00f

TEMPORARY ASPHALT FOR

50.0035 | ADD. (1 32 JTRANSITIONS & SIDEWALKS TN 197.00§
SPEC. 6" HIGH TACK-ON CONCRETE

50.0045 | FROV. 33 |MEDIAN SF 895.00)

SUBTOTAL CONCRETE PAVEMENT & SURFACING ITEMS:

ROADWAY & PEDESTRIAN LIGHTING ITEMS

CITY REMOVE STREET LIGHT POLE

24.0104 | CHP. 24 34 JFOUNDATION EA 11.00]
CITY RELOCATE STREET LIGHT POLE,

24.0223 | CHP. 24 35 |COMPLETE (REQ. FOUND) EA 4.00
CITY

24,0807 | CHP. 24 36 |PULL BOX, TYPE PB-9 EA 4.00)
CITY

240903 | CHP. 24 | 37 |CONDUIT IN TRENCH, 1 1/2" LF 2,386.00
CITY

24.1063 | CHP. 24 38 |CIRCUIT GROUND NO. 4 LF 98.00
CITY

24,1064 | CHP. 24 39 |CIRCUIT GROUND NO. 6 LF 2,463.00)
CITY

24,1065 | CHP. 24 40 JCIRCUIT GROUND NO. 8 LF 700.00
CITY STREET LIGHT CABLE, NO. 2 USE IN

24.1071 | CHP. 24 41 |CONDUIT LF 196.00
CITY STREET LIGHT CABLE, NO. 4 USE IN

24.1072 | CHP. 24 42 |CONDUIT LF 4,126.00f
CITY STREET LIGHT CABLE, NO. 6 USE IN

24.1073 | CHP. 24 43 JCONDUIT LF 478.00
CITY

24,1422 | CHP. 24 44 |STREET LIGHT POLE, SL-A-C-35-6-3 EA 3.00
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Contract ID 780104

O Street Bridge Roadway

City of Lincoln

Letting Date: July 31, 2007

Schedule of ltems

BID SCHEDULE
ADDENDUM NO. 1
JULY 20, 2007

City No. | Spec. Ref. 1;;,:1 Description Pay Unit él‘l’f;g’t‘y Unit Price Total Extension
CITY
24.1503 | CHP. 24 | 45 |LUMINAIRE, 250W HPSV-SC EA 3.00
SPEC.
50.0001 | PROV. | 46 |LIGHTING UNIT, TYPE "2A" EA 8.00
SPEC.
50.0001 | PROV. | 47 |LIGHTING UNIT, TYPE "6" EA 4.00
SPEC.
50.0001 | PROV. | 48 |LIGHTING UNIT, TYPE "7" EA 24.00)
SPEC.
50.0001 | PROV. | 49 |LIGHTING UNIT, TYPE "§" EA 6.00)
SPEC.
50.0001 | PROV. | 50 |LIGHTING UNIT, TYPE "12 EA 4.00)
NDOR LIGHTING CONTROL CENTER, TYPE
50,0001 | sEc413| si |pr EA 1.00)
SPEC.
50.0001 | PROV. | 52 |LED LIGHTING SYSTEM EA 8.00)
CITY
50.0005 | cHP.24 | 53 |CIRCUIT GROUND NO. 2 LF 225.00
CITY STREET LIGHT CABLE, NO. 1/0 USE
50.0005 | cHP.24 | 54 |INCONDUIT LF 450.00
SUBTOTAL ROADWAY & PEDESTRIAN LIGHTING ITEMS:
BRIDGE ITEMS
SPEC.
500001 | PROV. | 55 |TESTPILE EA 4.00)
NDOR
50.0001 | SEC 1068] 56 |ELASTOMERIC PAD BEARINGS EA 50.00
SPEC. ORNAMENTAL METAL PIER WAVE
500001 | PROV. | 57 [SETS EA 4.00
SPEC.
500001 | PROV. | 58 |FIBERGLASS BANNER ARMS EA 4.00
SPEC.
50.0005 | PROV. | 59 |ORNAMENTAL METAL RAIL, 3-6" LF 264.30)
NDOR
50.0005 | SEC703 | 60 |HP 10 INCH x 42 LBS STEEL PILING | LF 4,350.00
NDOR
50.0005 | SEC703 | 61 |HP 14 INCH X 89 LBS STEEL PILING | LF 3,240.00
SPEC. PRECOMPRESSED POLYURETHANE
50,0005 | PROV. | 62 |FOAM LF 188.00
SPEC.
50.0005 | PROV. | 63 ]1-1/2" RSC CONDUIT IN BRIDGE LE 145.70
SPEC.
50.0005 | PROV. | 64 J4" RSC CONDUIT IN BRIDGE LF 438.00
NDOR CLASS 47B-3000 CONCRETE FOR
500010 | SEC704 | 65 |BRIDGES cyY 417.10
NDOR CLASS 47BD-5000 CONCRETE FOR
500010 | SEC 706 | 66 |BRIDGES cy 1,407.10)
SPEC.
500010 | PROV. | 67 |PRECAST CONCRETE BENCHES CF 11030
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Contract ID 780104

O Street Bridge Roadway

City of Lincoln

Letting Date: July 31, 2007

Schedule of ltems

BID SCHEDULE
ADDENDUM NO. 1
JULY 20, 2007

City No. | Spec. Ref. I;fl?‘ Description Pay Unit QA:;’::’l’t‘y Unit Price Total Extension
NDOR

50.0010 | SEC702| 68 |GRANULAR BACKFILL cY 780.00)
NDOR CONCRETE FOR PAVEMENT

500010 | SEC727| 69 |APPROACHES CLASS 47BD-4000 cY 359.30)
NDOR

500015 | sec702| 70 |BENTNO. 1 EXCAVATION LS 1.00)
NDOR

50.0015 | SEC702| 71 |BENT NO.2 EXCAVATION LS 1.00)
NDOR

50.0015 | SEC702 | 72 |ABUTMENT NO. 1 EXCAVATION LS 1.00
NDOR

50.0015 | SEC702 | 73 |ABUTMENT NO.2 EXCAVATION LS 1.00)
SPEC.

50.0015| PROV. | 74 |POST TENSIONING SYSTEM LS 1.00)
NDOR EPOXY COATED REINFORCING

50.0025 | sec707| 75 |STEEL LBS 207,575.00)
NDOR STRUCTURAL STEEL FOR

50,0025 | sEc708 | 76 |SUBSTRUCTURE LBS 10,770.00)

EPOXY COATED REINFORCING

NDOR STEEL FOR PAVEMENT

500025 | sEc603| 77 |APPROACHES LBS 35,992.00
NDOR

500040 | SEC 727 | 78 |SUBSURFACE DRAINAGE MATTING| sy 326.00)
SPEC. POLYMERIZED CEMENTITIOUS

500045 | PROV. | 79 |coaTmng SF 3,875.00
NDOR

50.0045 | SEC703 | 80 |STEEL SHEET PILING SF 10,318.00
SPEC.

50.0055 | PROV. | 81 |CAST STONE CAPS CF 104.30

SUBTOTAL BRIDGE ITEMS:
STORM SEWER ITEMS

CITY

210010 | cHP.21 | 82 |72 R.C.P. STORM SEWER, CLASS 1|  LF 174.00
CITY

210070 | cap.21 | 83 |36" R.C.P. STORM SEWER, cLass | L 24.00
CITY

21.0090 | CHP.21 | 84 |24" R.C.P. STORM SEWER, CLASSII| LF 468.00
CITY

21.0100 | cHP.21 | 85 |18" R.C.P. STORM SEWER, CLASS 11|  LF 58.00
CITY

210110 | cup. 21| 86 |15" R.C.P. STORM SEWER, cLASS I | 1F 62.00
CITY 72" STORM SEWER INLET

21.0770 | cupP.21 | 87 [(COMPLETE) EA 5.00)
CITY 72" CANTED STORM SEWER INLET

210780 | cup. 21| 88 |(COMPLETE) EA 2,00
CITY 72" RADIUS STORM SEWER INLET

21.0790 | cHP.21 | 89 |(COMPLETE) EA 1.00
CITY GRATE INLET, TYPE "F-1"

21.0820 | cup.21 | 90 |(COMPLETE) EA 2.00

Page 4




Cantract ID 780104

O Street Bridge Roadway

City of Lincoln

Letting Date: July 31, 2007

Schedule of Items

BID SCHEDULE
ADDENDUM NO. 1
JULY 20, 2007

City No. |Spec. Ref. I;f; Description Pay Unit 31111 :;zfy Unit Price Total Extension
CITY STORM SEWER MANHOLE, 15" - 30"
21.0895 | CHP. 21 91 |J(COMPLETE) EA 2.00
CITY CONCRETE FOR COLLARS, ELBOWS
21.0940 | CHP. 21 92  |& HDWLS (IN PLACE) CY 3.71
CITY REINF, STEEL FOR COLLARS,
21.0950 | CHP. 21 93 JELBOWS & HDWLS (IN PLACE) LBS 369.00
CITY
21.1080 | CHP. 21 94 JTAP EXISTING R.C. BOX EA 1.00)
CITY
21,1250 | CHP. 21 95 |REMOVE 48" STORM SEWER PIPE LF 319.00)
CITY
21.1300 | CHP. 21 96 |REMOVE 21" STORM SEWER PIPE LF 30.00§
CITY
21.1320 | CHP. 21 97 |REMOVE 15" STORM SEWER PIPE LF 659.00%
CITY
21.1325 | CHP. 21 98 JREMOVE 12" STORM SEWER PIPE LF 55.00
CITY REMOVE STORM SEWER MANHOLE
21.1700 | CHP. 21 99 |(COMPLETE) EA 1.004
CITY REMOVE EXISTING INLET
21.1710 | CHP. 21 100 |(COMPLETE) EA 5.00
SPEC. CONVERT GRATE INLET TO CURB
50.0001 | PROV. 101 JINLET (COMPLETE) EA 1.00]
CITY REMOVE 40" X 24" STORM SEWER
50.0005 | CHP. 21 102 |PIPE LF 79.00
CITY REMOVE 39" X 26" STORM SEWER
50.0005 | CHP. 2] 103 |PIPE LF 110.00
SPEC.
50.0010] PROV. 104 |STORM SEWER SAND FILL CY 329.00%
SUBTOTAL STORM SEWER ITEMS:
WATER MAIN ITEMS
CITY
23.0007 | CHP, 23 105 |8" WATER MAIN LF 516.00
CITY
23,0008 | CHP. 23 106 16" WATER MAIN LF 18.00
CITY
23.0450 | CHP.23 ]| 107 |8" GATE VALVE, M.J. EA 2.00
CITY
23.0460 | CHP, 23 | 108 |6" GATE VALVE, M.J. EA 2.00
CITY
23.0492 | CHP. 23 109 |HYDRANT, COMPLETE (L=6.5" EA 2.00
CITY
23,0520 | CHP. 23 110 |8" RETAINER GLANDS, M.J. EA 29.004
CITY
23.0530 | CHP. 23 111 16" RETAINER GLANDS, M.J. EA 3.00
CITY
23.0537 | CHP.23 | 112 |8" X 90 DEG. BEND, M.J. EA 3.00
CITY
23,0545 | CHP.23 | 113 |8" X 45 DEG. BEND, M.J. EA 2.00
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Contract ID 780104

O Street Bridge Roadway

City of Lincoln

Letting Date: July 31, 2007

Schedule of ltems

BID SCHEDULE
ADDENDUM NO. 1
JULY 20, 2007

City No. |Spec, Ref. ]It\;zn Description Pay Unit 31[1].11)111-::):3/ Unit Price Total Extension
CITY
23.0546 | CHP.23 | 114 6" X 45 DEG. BEND, M.J. EA 1.00)
CITY
23.0561 | CHPF. 23 115 |8" X 11.25 DEG. BEND, M.J. EA 2.00
CITY
23.0583 | CHP.23 | 116 |8" X 6" TEE, M.I EA 2.00
CITY
23.0592 | CHP.23 | 117 |6" ANCHORING ELBOW, M.J. EA 1.00)
CITY 6" ANCHORING COUPLING, M.J.
23.0594 | CHP.23 | 118 |(L=18") EA 2.00
CITY
23.0623 | CHP.23 | 119 |8" X 6" REDUCER, M.J. EA 1.00)
CITY
23.0634 | CHP.23 | 120 |8" OFFSET, 24" DROP, M.I. EA 2.00)
CITY
23.0649 | CHP.23 | 121 |8" SOLID SLEEVE, M.J. (L=12") EA 1.00
CITY 8" DUAL PURPOSE SLEEVE, M.I.
23.0653 | CHP.23 | 122 [(L=12") EA 3.00
CITY 6" DUAL PURPOSE SLEEVE M.J.
23.0654 | CHP.23 | 123 |(L=15") EA 1.00)
CITY CONC. FOR THRUST BLKS. &
23.0665 | CHP.23 | 124 JANCHORAGES (IN PLACE) CY 2.40
CITY
23.0685 | CHP.23 | 125 |RECONSTRUCT WATER SERVICE EA 1.00
CITY
23.0715 ] CHP.23 | 126 |0.75" COPPER WATER SERVICEPIPE| LF 28.00
CITY
23.0940 | CHP, 23 | 127 JREMOVE 8" WATER MAIN LF 484.000
CITY
23.0950 | CHP.23 | 128 |REMOVE 6" WATER MAIN LF 6.00)
CITY REMOVE 8" X 8" TAPPING SLEEVE
50.0001 | CHP.23 | 129 |& VALVE EA 1.00
CITY
50.0001 | CHP.23 | 130 |REMOVE THRUST BLOCK EA 3.00
CITY 8" DUAL PURPOSE RETAINER
50.0001 | CHP.23 | 131 |GLANDS, M.J. EA 6.00
CITY 6" DUAL PURPOSE RETAINER
50.0001 | CHP.23 | 132 JGLANDS, M.J. EA 2.00
SUBTOTAL WATER MAIN ITEMS:
EROSION CONTROL ITEMS
PROV. &
30.0010 | CITY 133 |SODDING, COMPLETE SF 1,901.00j
CITY
30.0090 | CHP.30 | 134 |SEEDING, TYPE'D' AC 2.23
CITY SYNTHETIC FABRIC SILT FENCE
32.0040 | CHP.32 | 135 |INSTALLATION LF 333.00
CITY SYNTHETIC FABRIC SILT FENCE
32.0050 | CHP.32 | 136 |MAINTENANCE LF 333.00
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Contract ID 780104

O Street Bridge Roadway

City of Lincoln

Letting Date: July 31, 2007

Schedule of ltems

BID SCHEDULE
ADDENDUM NO. 1
JULY 20, 2007

City No. |Spec. Ref. 1;?:1 Description Pay Unit él‘l’;’::’l’t‘y Unit Price Total Extension
CITY INSTALL STORM DRAIN INLET

32.0070 | cup.32 | 137 |PROTECTION EA 17.00)
CITY STORM DRAIN INLET PROTECTION

32,0080 | cHP.32 | 138 |MAINTENANCE EA 34.00)
CITY REMOVE STORM DRAIN INLET

32.0090 | cHP.32 | 139 |PROTECTION EA 17.00
SPEC.

50.0020 | PROV. | 140 |COVER CROP SEEDING AC 2.36
SPEC.

50.0040 | PROV. | 141 |EROSION CONTROL, TYPE B’ SY 2,414.00

SUBTOTAL EROSION CONTROL ITEMS:

TRAFFIC SIGNAL ITEMS

CITY REMOVE TRFFIC SIGNAL,

24.0101 | cHP. 24 | 142 |COMPLETE EA 2.00)
CITY

24.0810 | CHP.24 | 143 |PULL BOX, TYPE FOR27 EA 7.00
CITY

24,0897 | CHP. 24 | 144 |CcONDUIT, 2" B LF 628.00
CITY

24.0906 | CHP.24 | 145 |CONDUIT, 4 INCH TRENCHED LF 447.00)
CITY

24.1035 | CHP.24 | 146 |FIBER, 12 SM LF 593.00)
CITY

24.1050 | CHP. 24 | 147 |TRACER WIRE LF 1,504.00
CITY

24.6003 | CHP. 24 | 148 |INSTALL CABINET, B EA 1.00
CITY

24,6020 | CHP.24 | 149 |LOCATE STICK EA 1.00

SUBTOTAL TRAFFIC SIGNAL ITEMS:

SANITARY SEWER ITEMS

CITY

22,0080 | CHP.22 | 150 [8" SANITARY SEWER PIPE LF 16.00
CITY

22.0640 | CHP.22 | 151 |STANDARD MANHOLE, TYPE "H" EA 1.00
CITY

220650 | CHP.22 | 152 |STANDARD MANHOLE, TYPE "H" VF 17.00
CITY TAP EXISTING MANHOLE &

220760 | CHP.22 | 153 |RECONSTRUCT INVERT EA 1.00
CITY REMOVE SANITARY SEWER

220780 | cHP.22 | 154 |MANHOLE, COMPLETE EA 3.00
CITY REMOVE 18" SANITARY SEWER

50.0005 | cup.22 | 155 |PIPE LF 79.00)

SUBTOTAL SANITARY SEWER ITEMS:

Page 7




Contract ID 780104

O Street Bridge Roadway

City of Lincoln

Letting Date: July 31, 2007

Schedule of tems

BID SCHEDULE
ADDENDUM NO. 1
JULY 20, 2007

i . .} Item e . Approx. i ; :
City No. | Spec. Ref. No. Description Pay Unit Quantify Unit Price Total Extension
SIGNING ITEMS
CITY
14.0001 | CHP. 14 | 156 |TRAFFIC SIGN, <4 5Q. FT, EA 18.00
CITY
14.0003 | CHP. 14 | 157 |TRAFFIC SIGN, 4 5Q. FT. < 9 SQ. ST. EA 10.00
CITY
14,0007 | CHP. 14 | 1538 |"U" CHANNEL SIGN POSTS LF 24.00
CITY
14.0013 | CHP. 14 | 159 |REMOVE TRAFFIC SIGN ONLY EA 11.00
CITY
14,0015 | CHP. 14| 160 |REMOVE TRAFFIC SIGN AND POST EA 4.00
CITY
14.0017 | CHP. 14 | 161 |TUBULAR MARKER EA 2.00
SPEC.
50.0001 | PROV. 162 |SIGN POST EA 6.00]
SPEC.
50.0001 | PROV. 163 |SIGN POST (BREAKAWAY) EA 6.001
SUBTOTAL SIGNING ITEMS:
PAVEMENT MARKING ITEMS
CITY THERMOPLASTIC (MOLTEN)
13.0180 | CHP. 13 | 164 |MARKING, 4" YELLOW LF 4,257.00
CITY THERMOPLASTIC (MOLTEN)
13.0200 | CHP. 13 [65 |MARKING, 4" WHITE LF 2,261.00
CITY GROOVED PREFORMED PLASTIC
13.0409 | CHP. 13 | 166 |MARKING, LEFT ARROW EA 4.00
CITY GROOVED POLYUREA MARKING, 4"
13.0442 | CHP. 13 | 167 |YELLOW LF 952.00!
CITY GROOVED POLYUREA MARKING, 4"
13.0443 | CHP. 13 | 168 |WHITE LF 945.00!
CITY GROOVED POLYUREA MARKING,
13.0446 | CHP. 13 | 169 12" WHITE LF 31.00
CITY REMOVE PREFORMED PLASTIC
13.0506 | CHP. 13 | 170 |MARKING, ARROW EA 4.00)
CITY REMOVE PREFORMED PLASTIC
13.0508 | CHP. 13 | 171 |MARKING, ONLY EA 1.00
CITY REMOVE THERMOPLASTIC
13.0510 | CHP. 13 | 172 MARKING, 4" LF 4,007.00
CITY REMOVE THERMOPLASTIC
13.0513 | CHP. 13 | 173 |MARKING, 12" LF 410.004
CITY
13.0560 | CHP. 13 | 174 |RAISED PAVEMENT MARKERS EA 24.00

SUBTOTAL PAVEMENT MARKING ITEMS:
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Contract ID 780104

O Street Bridge Roadway

City of Lincoln

Letting Date: July 31, 2007

Schedule of Items

BID SCHEDULE
ADDENDUM NO. 1
JULY 20, 2007

. . .| Item . : . Approx. ey ;
City No. |Spec. Ref. No. Description Pay Unit Quantity Unit Price Total Extension
MISCELLANEQUS ITEMS
CITY STANDARD DEAD END
01.0200 | CHP. 1 175 |BARRICADE, TYPE III (IN PLACE) EA 3.00)
SPEC.
50.0005 | PROV. 176 |CONCRETE PROTECTION BARRIER LF 910.00
SPEC. RELOCATE CONCRETE
50.0005 | PROV. 177 JPROTECTION BARRIER LF 305.00
TEMPORARY SHORING AT
50.0015 | ADD. 01 178 JSTA. 1215+65 LS 1.00%
TEMPORARY SHORING AT
50.0015 | ADD. 01 179 |STA. 1216+65 LS 1.00
TEMPORARY SHORING AT
50.0015 | ADD. 01 180 |STA. 1220+35 - STA, 1225430 LS 1.00

SUBTOTAL MISCELLANEOUS ITEMS:

TOTAL BID:
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